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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

2. AMENDMENT/MODIFICATION NO.

0001

6. ISSUED BY

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The above numbered solicitation for Passes of the Mississippi River, Southwest Pass, Maintenance Dredging, Cutterhead Dredge Rental No.
 1-02, Mile 3.5 AHP to Mile 19.5 BHP, C/L Sta. 3000+00 to C/L Sta. 1094+00, Plaquemines Parish, LA, is amended as shown on the attached pages.

                                                                BID OPENING DATE
A BID OPENING DATE & TIME WILL BE ESTABLISHED BY A FUTURE AMENDMENT.

1. CONTRACT ID CODE PAGE OF  PAGES

1 7

3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)

POC:  Mary C. Renaud

CODE

14-Feb-2002

7. ADMINISTERED BY  (If other than item 6) CODE

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 14-Feb-2002

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW29-02-B-0001

X 9B. DATED (SEE ITEM 11)
05-Nov-2001

10B. DATED  (SEE ITEM 13)
CODE FACILITY CODE

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A.THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

See Item 6
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SF 30 BLOCK 14 CONTINUATION PAGE

LETTERHEAD COVER PAGE
Add the following note to the bottom of this page:

“NOTE:  SUBCONTRACTING PLAN WILL BE REQUIRED WITHIN TWO (2) HOURS OF
VERBAL NOTIFICATION.”

STANDARD FORM 1442
BLOCK 13A:  Change “1400” to read “1100.”

SECTION 01100
Page 01100-1, Paragraph 1.2, 2nd line:  Change “5 days” to read “24 Hours.”

Page 01100-8:  Delete the existing paragraph 8 on page 01100-8 and replace with the attached
revised paragraph 8.

SECTION 01431
The attached paragraph entitled “1.7.1 Environmental Assessment of Contract Deviations” is
hereby added to this section.

SECTION 02327
Page 02327-24, Paragraph 3.1.3.2, 3rd sentence:  Replace the elevation for the construction of
a second Horseshoe Island to elevation +4.0 NGVD not +4.0 MGL.

The attached drawings are added to the end of this section.

DRAWINGS
The set of drawings on the CD applies to each of the three solicitations that are contained on
that CD (DACW29-02-B-0001, DACW29-02-B-0002, and DACW29-02-B-0003).
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8. RIGHTS-OF-WAY

a.  The rights-of-way required for the work to be constructed under this contract, within the
limits described in the paragraphs of the Dredging Section entitled “Primary Dredging
Region” and “Secondary Dredging Region”, has been obtained by the Government and is
provided without cost to the Contractor.  If the Contractor proposes a deviation from the
government furnished rights-of-way for his convenience, the Contractor shall notify the
Contracting Officer or his/her representative in writing of these intentions to use alternative
rights-of way.  A proposed deviation to the government furnished rights-of-way may
require the contractor to secure additional real estate interest and environmental
compliance coordination and documentation.  There is no guarantee that environmental
compliance will be obtained; therefore the contractor assumes all risks and liabilities
associated with pursuing alternative rights-of-way.  The Contractor shall reimburse the
Government for actual expenses incurred for assistance in completing or attempting to
complete additional environmental coordination and documentation.  The maximum
reimbursement shall be limited to $100,000.  Any delays resulting from completing such
additional rights-of-way and environmental compliance shall not be made the basis of any
contractor claim for increase in the contract cost and/or increase in contract time.  No work
shall be initiated using the additional rights-of-way until the Contractor receives written
notification from the Contracting Officer that environmental coordination and
documentation is complete.

(1)  Additional Real Estate Clearances.  The contractor shall submit a letter to the
Contracting Officer, confirming that he has obtained additional real estate interest for his
own convenience.  The contractor shall indicate that he has utilized sound and legal real
estate practices, and has acquired this additional real estate at his own risk and liability,
and at no cost to the Government.  The contractor shall also indicate the availability of
rights-of-entry to perform environmental compliance on the additional real estate interests.  

(2) Additional Environmental Compliance.  The proposed work, as defined by these
specifications and as shown on the drawings, is in compliance with all applicable Federal
and state environmental laws and regulations.  The Contractor is cautioned that any
alternative or additional rights-of-way used in construction of this project are subject to all
applicable Federal and state environmental laws and regulations.  Compliance with these
laws and regulations may require additional NEPA (National Environmental Policy Act)
documents, cultural resources surveys, water quality certification, coordination with the
Louisiana State Historical Preservation Officer, modification of the Federal consistency
determination, etc.  The Government is ultimately responsible for environmental
compliance; therefore the Government will determine the additional environmental
coordination and documentation necessary for a proposed deviation to the government
furnished rights-of-way.  The Contracting Officer will advise the Contractor of the additional
environmental coordination and documentation that must be completed.  The Government
shall be responsible for any additional environmental compliance, however, the Contractor
may be responsible for conducting specific tasks identified by the Government.   The
Government will offer advice and assistance to the Contractor in conducting these tasks.
Depending on the environmental impact of the proposed deviation, obtaining
environmental compliance may not be approved or could take as much as 180 days for
approval by the Government. The Government must review and approve all environmental
coordination and documentation and must receive copies of all environmental
documentation before work commences on alternative or additional rights-of-way.
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Government assistance in obtaining additional environmental clearances does not relieve
the contractor of responsibility for complying with other Federal, state or local licenses and
permits.

b. The Contractor shall procure, at no cost to the Government, vehicle parking area and
docking accommodations to secure the crew boat when not in use.

c. The U.S. Army Corps of Engineer, Venice Sub Office and Harbor will not be available to
the Contractor for vehicle parking or vessel docking.



DACW29-02-B-0001
0001

Page 5 of 7

1.7.1 Environmental Assessment of Contract Deviations

The Contractor is advised that any deviations from the drawings or specifications (e.g.,
proposed alternate borrow areas, disposal areas, staging areas, alternate access routes,
etc.) which may have an environmental impact will be subject to approval by the
Government and may require an extended review, processing, and approval time.  The
Contracting Officer reserves the right to disapprove Contractor proposed deviations from
the drawings, plans and specifications, even if they are more cost effective, if the
Government determines that the proposed deviation will have an adverse environmental
impact.






